

दिनांक-१५/१२/२०२३

सविस्तर प्रकल्प आराखडा बनविणेसाठी सेवापुरवठादारांकडून प्रस्तावांची मागणी

(कालावधी : २६ डिसेंबर २०२३ ते ३१ मार्च २०२४)

प्रस्तावित कामे:- नाला सर्वेक्षण, साईट निवडणे, अंदाजपत्रक तयार करणे, हायड्रोलॉजी, विहिरींचे मापिंग, विविध नकाशे तयार करणे, पाणलोट डीजीटायझेशन करणे, माहितीचे विश्लेषण व अहवाल तयार करणे, ई.

अधिक माहितीसाठी संपर्क.

www.krushivikas.org व Email-info@krushivikas.org

संपर्कासाठी पत्ता:

कृषी विकास व ग्रामीण प्रशिक्षण संस्था

बोदवड रोड, संताजी नगर, मलकापूर, ता. मलकापूर, जि. बुलढाणा, ४४३१०१.

नोट-

- प्रस्तावित कामे हि महाराष्ट्र राज्यातील विविध ग्रामीण भागात संस्थेद्वारे प्रकल्प अमलबजावणी सुरु असलेल्या गावामध्ये करावयाची आहे.
- सदर प्रस्ताव या जाहिरातीसोबत देण्यात आलेल्या संलग्नकानुसार सादर करावा
- जाहिरात प्रसिद्ध झाल्यापासून प्रस्ताव हे २५ डिसेंबर २०२३ पर्यंत संस्थेचे मुख्यालयामध्ये प्रत्यक्ष सादर करावेत.
- अधिक माहितीसाठी संपर्क प्रतिनिधी : १. प्रज्वल खडसे (८२०८९९८१४७)
२. अनुप नाफडे (८६६८६२३५६७)
- संस्थेद्वारे निर्धारित केलेल्या अटी व शर्ती लागू

ANNEXURE -A

DPR Preparation

INTRODUCTION: -

For conducting Detail project report preparation in 3 villages namely- Pokharapur, Khavni and Sarole with approximately 4074 ha, geographical watershed area in the Mohol tehsil of Solapur district.

1. Major objectives for DPR preparation:

- (i) Preparing Cluster Action Plan in perspective of watershed development (Need analysis, Data collection, processing, inference making, drafting, developing future roadmap)
- (ii) Conduct the PRA of the project area for need identification and problem ranking.
- (iii) Drainage Line survey for soil and water conservation plan
- (iv) Hydrological/geological survey and well mapping for sustainable water management plan
- (v) Cluster Watershed maps preparation for implementation

2. Methodology: -

The area is new for survey team; they may not be known about Jalsandharan Project location. So it would be difficult to go and start the data collection and survey at very first visit. Hence, it would be better to conduct preliminary visit to every village, see the location, topography and accessibility, meet some key persons, local leaders, panchayat representatives; identify local resource persons/ guides who can support team during survey. Decide the Survey schedule after consulting with villagers.

Consequently, the exercise would be carried out in four stages; (i). Preliminary introduction visits and ii) DLT survey iii) Geological and hydrological survey iv) Maps and Report Preparation and final Submission till 20 March 2024.

Preliminary Visit: - Experts from Consultancy services and Representative from Organization (if available) will visit the area. They will (2.1). visit every village and prepare a route map, (2.2). Meet and discuss with key villagers, (2.3). Collect some broad information like, total HH, Population, village area, list of key persons etc. (2.4). Plan the dates, time and place/ location for the DLT Survey and geological survey with key villagers.

Activity/ Tool wise outcomes: -

- (i) **Community meeting:** - Total HH, Farmer HH, Landless HH, Women head HH, ultra poor HH, artisan HH, Non-farmer HH. Total and male- female population, Village area(acre), forest- community land-waste land- crop land. Village infrastructures and facilities like schools, hospitals, bank, GP office, drinking water, and local institutions/ CBOs.
- (ii) **Drainage Line survey :**conduct the L section survey for all drainage / Nallas of the project area, plan for the water harvesting / recharging structure as per site feasibility like Cement dam, earthen dam, Percolation tank, Village pond, renovation work etc.
- (iii) **Geological/Hydrological Survey and Well Mapping:** Conducting geological and hydrological survey in cluster villages by experts and estimated locations along with well inventory for preparation for survey report.

3. **Reporting:** - Village wise data and information collected would be transferred as it is on A-4 size paper and submitted after completing 100 % field work.
4. **Deliverables:** - (i) Community meeting proceedings. ii). DLT Survey, geological/hydrological survey and well inventory in soft copies with drawing and estimate (iii). DPR Submission and needful changes as per suggested iv). Draft of village wise Details project budget and report with colored maps, baseline indicators data, etc submitting in soft copies and final submission as per suggested improvement.
5. **Terms and conditions:** -
 1. All essential secondary data and information would be provided by Organization.
 2. First Draft should be submitted before 03 March 2024.
 3. The expected payment schedule: -
 4.
 - (i) Initial advance 50% of total approved budget during the field work and after completion of 50 % DLT and netplaning work:
 - (ii) Submission of all deliverables to Organization remaining: -50 % payment.
 5. No reports other than above said 'deliverables' would be prepared and submitted.

Annexure-I , Propose cost DPR preparation:

Sr. no	Activities / work planned	Estimated cost for DPR Preparation											Remark
		Technical Expert		Geologist		Agri-Expert		Social Expert		Support team (Technical /Social)		Total	
		days	Cost (Rs.)	days	Cost (Rs.)	days	Cost (Rs.)	days	Cost (Rs.)	days	Cost (Rs.)	Cost (Rs.)	
1	Drainage line survey , site selection for Water harvesting structures with X Section, design and estimate preparation												
2	Geo-Hydrological survey and well inventory												
3	Reprography - Preparation of maps, 3 copies at least with colouring indicating land capability classification, present land use and proposed land use, proposed structures, etc.												
4	Analysis of Data & Report generation & DPR Submission												
5	No of visits to proposed area												
6	No of days in the field												
7	Lodging & boarding, travelling in field												
8	Contingency												
	Total												
											GST	0	
											Total		

Annexure II –Timeline

[illegible]

REQUEST FOR PROPOSAL (RFP) FORM

TO, Consultancy Name Mob No -	DATE -
	REFERENCE NO-

Dear Sir/Madam:

We kindly request you to submit your proposal for preparation of DPR for our Program Jalsandharan project in Pokharapur, Khavni and Sarole villages of Mohol block of Solapur district .Please go through the attached Annexure -A & details below and submit your proposal on or before 5 p. m. on dated 25/12/2023

Table 1 : Offer to provide Preparation of Detail Project Report

Sr No	Details of Work	Quantity in h.a	Price in Rs./H.a
1	1. Drainage line survey , site selection for Water harvesting structures with X Section, design and estimate preparation 2. Geological-Hydrological survey and well inventory 3. Reprography - Preparation of maps, 3 copies at least with colouring indicating land capability classification, present land use and proposed land use, proposed structures, etc. 4. Data Analysis and Report generation & DPR Submission. 5. No of visits to proposed area 6. No of days in the field 7. Lodging & boarding, travelling in field 8. Contingency	4074	

Provide the details with Quotation

- * Proposal validity
- * Rates should be including GST
- * Provide period of work and timeline as per attached Annexure -II
- * Provide GSTN No & Service HSN Code (If GST applicable) or NoGST declaration if not applicable
- * Payment Terms
- * Provide Expert wise estimated cost & days of working as per Annexure-I



For

Anup Naphade
Anup Naphade
For
Krushi Vikas Va Gramin Prashikshan Sanstha
Address : Santaji Nagar, Bodwad Road, Malkapur. 443 101
Contact No: 8551919293
Mail Id : Krushi.vikas@yahoo.com